



EUROPEAN UNION

Delegation of the European Union to Bosnia and Herzegovina

Sarajevo, April 2016

CORRIGENDUM no. 3 to the TENDER DOSSIER

Improve Technical Working Conditions of Court Police
Publication reference: EuropeAid/136617/DH/SUP/BA; EU/BiH/TEN/15/001

**1. The following changes are made in the tender dossier, Special Conditions, Article 19:
Period of implementation of the tasks:**

Article 19.1 stated below the former text:

<ul style="list-style-type: none">- supply, delivery, unloading (all lots)- installation/mounting of item (Lot 3)- installation and putting into operation, one-day training (Lot 4)- installation and putting into operation (Lot 5)- incorporation of items into existing systems (Lot 6)- installing and incorporation into existing system of item 7.1 and installation/mounting of item 7.2 (Lot 7)	135 days from the commencement date
Provisional acceptance request	15 days after: <ul style="list-style-type: none">- supply, delivery, unloading (all lots)- installation/mounting of item 3.1(Lot 3)- installation and putting into operation, one-day training (Lot 4)- installation and putting into operation (Lot 5)- incorporation of items into existing systems (Lot 6)- installing and incorporation into existing system of item 7.1 and installation/mounting of item 7.2 (Lot 7) have been completed
Provisional acceptance issuance	30 days after request has been received

Shall read as new text:

<ul style="list-style-type: none"> - supply, delivery, unloading (all lots) - installation/mounting of item (Lot 3) - installation and putting into operation, one-day training (Lot 4) - installation and putting into operation (Lot 5) - incorporation of items into existing systems (Lot 6) - installing and incorporation into existing system of item 7.1 and installation/mounting of item 7.2 (Lot 7) 	<p><u>180</u> days from the commencement date</p>
<p>Provisional acceptance request</p>	<p>15 days after:</p> <ul style="list-style-type: none"> - supply, delivery, unloading (all lots) - installation/mounting of item 3.1(Lot 3) - installation and putting into operation, one-day training (Lot 4) - installation and putting into operation (Lot 5) - incorporation of items into existing systems (Lot 6) - installing and incorporation into existing system of item 7.1 and installation/mounting of item 7.2 (Lot 7) <p>have been completed</p>
<p>Provisional acceptance issuance</p>	<p>30 days after request has been received</p>

2. All other terms and conditions of the Tender Dossier as already corrected with Corrigendum No 1 and 2 to the Tender Dossier remain unchanged. The above alterations and / or corrections are integral part of the Tender Dossier.

Yours sincerely,

Dimitrios Kalogeras

Head of Contracts, Finance and Audit Section