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Corrigendum no. 1
Reconstruction works on the Sarajevo and Novi Grad city halls
Our ref.: EuropeAid/130758/C/WKS/BA
Tender no: EC/BIH/TEN/11/022
1. Volume no. 4, Bill of quantity, Lot 1, Reconstruction works of the City hall building in

Sarajevo, no. | Electrical installations, A: Distribution board,

following two item lines are added:

Al | Main distribution board GRB
psc

A2 | distribution board RB-RA psc

As result of this change, previous table no. | Electrical installations, A: Distribution board, is
replaced with following table:
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Reconstruction of the City Hall in Sarajevo Tender Documents Volume 4 - BoQ
No. description/type of works/ mUena;f. quantity umt(g)rlce Amount (EUR)
I ELECTRICAL INSTALLATIONS
Each activity considers: purchase, delivery and installation of inputs, components and materials, and the requested quality controls, unless clearly stipulated differently.
NOTE: Cross sections of power supplying cables are estimated. Real cross sections must be determined within executive design, after
definition of equipment. Cables for power supply of electrical control cabinets and cables outside air handling unit areas are specified in
electrical installation design.
A  DISTRIBUTION BOARD
Al | Main distribution board GRB
psc 1
A2 | distribution board RB-RA psc 1
A3 | distribution board RB-B-S pcs 1
A4 | distribution board RB-RE pcs 1
A5 | distribution board RB-SL pcs 1
A6 | distribution board RB-KU pcs 1
A7 | distribution board RB-B-P-1 pcs 1
A8 | distribution board RB-B-P-2 pcs 1
A9 | distribution board RB-G-P pcs 1
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A10 | distribution board RB-B-M-1 pcs 1
Al11 | distribution board RB-B-M-2 pcs 1
A12 | distribution board RB-G-M pcs 1
A13 | distribution board RB-G-I-1 pcs 1
Al4 | distribution board RB-G-I-2 pcs 1
A15 | distribution board RB-G-I-3 pcs 1
A16 | distribution board RB-G-I1I-1 pcs 1
A17 | distribution board RB-B-II pcs 1
A18 | distribution board RB-G-11-3 pcs 1
A19 | distribution board RB-G-T pcs 1
A20 | distribution board RB-B pcs 1
A21 | Delivery and installation of attested isolation carpet in front of distribution boards. pcs 19
A22 | Delivery and installation of fire extinguish device CO2-5 pcs 19
TOTAL DISTRIBUTION BOARDS
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2. All other terms and conditions of the Tender Dossier remain unchanged.

Constantino BARRIO LONGARES
Head of Contracts, Finance and Audit
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