EUROPEAN UNION

DELEGATION TO BOSNIA AND HERZEGOVINA

Corrigendum no. 1

Reconstruction works on the Sarajevo and Novi Grad city halls

Our ref.: EuropeAid/130758/C/WKS/BA
Tender no: EC/BIH/TEN/11/022

1. Volume no. 4, Bill of quantity, Lot 1, Reconstruction works of the City hall building in Sarajevo, no. I Electrical installations, A: Distribution board,

following two item lines are added:

A1	Main distribution board **GRB**	psc	1
A2	distribution board **RB-RA**	psc	1

As result of this change, previous table no. I Electrical installations, A: Distribution board, is replaced with following table:

No.	description/type of works/	meas. Unit	quantity	unit price (€)	Amount (EUR)

I ELECTRICAL INSTALLATIONS

Each activity considers: purchase, delivery and installation of inputs, components and materials, and the requested quality controls, unless clearly stipulated differently.

NOTE: Cross sections of power supplying cables are estimated. Real cross sections must be determined within executive design, after definition of equipment. Cables for power supply of electrical control cabinets and cables outside air handling unit areas are specified in electrical installation design.

A DISTRIBUTION BOARD

A1	Main distribution board **GRB**	psc	1		
A2	distribution board **RB-RA**	psc	1		
A3	distribution board **RB-B-S**	pcs	1		
A4	distribution board **RB-RE**	pcs	1		
A5	distribution board **RB-SL**	pcs	1		
A6	distribution board **RB-KU**	pcs	1		
A7	distribution board **RB-B-P-1**	pcs	1		
A8	distribution board **RB-B-P-2**	pcs	1		
A9	distribution board **RB-G-P**	pcs	1		

A10	distribution board **RB-B-M-1**	pcs	1		
A11	distribution board **RB-B-M-2**	pcs	1		
A12	distribution board **RB-G-M**	pcs	1		
A13	distribution board **RB-G-I-1**	pcs	1		
A14	distribution board **RB-G-I-2**	pcs	1		
A15	distribution board **RB-G-I-3**	pcs	1		
A16	distribution board **RB-G-II-1**	pcs	1		
A17	distribution board **RB-B-II**	pcs	1		
A18	distribution board **RB-G-II-3**	pcs	1		
A19	distribution board **RB-G-T**	pcs	1		
A20	distribution board **RB-B**	pcs	1		
A21	Delivery and installation of attested isolation carpet in front of distribution boards.	pcs	19		
A22	Delivery and installation of fire extinguish device CO2-5	pcs	19		
TOTAL DISTRIBUTION BOARDS					

2. All other terms and conditions of the Tender Dossier remain unchanged.

Constantino BARRIO LONGARES
Head of Contracts, Finance and Audit