CLARIFICATION no. 02

Support to the capacities in the Ministries of Justice in Bosnia and Herzegovina for
strategic planning, aid co-ordination and European integration

Bosnia and Herzegovina
EC/BiH/08/051
Publication reference: EuropeAid/127521/C/SER/BA

Question no. 1:
Point 21.3a states:

(@) The candidate has worked successfully on at least two projects with a budget
of at least that of this contract in fields related to this contract over the last 36
months prior the launch of this tender. The proportion carried out by the
candidate must exceed 60%.

Could you please explain whether:

o "worked successfully" means that the projects have to be under
implementation?

o "prior the launch of this tender" means that projects have to be implemented
before the date of the commencement of the contract as it is presented in point
19 of the Service procurement notice?

Answer no. 1:

o "worked successfully" means that the project has been completed and that
the final report of the project was approved by the Contracting authority

o prior to the launch of the tender - means that project implementation was
completed by 23" February 2009.

Yours sincerely

Marc Vanbrabant

Head of Contract & Finance Section
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