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CANCELLATION 

OF A SERVICE TENDER PROCEDURE 

Design and Studies for Motorway on SEETO Route 2a: Banja Luka Bypass 
 

1. Publication reference 

EuropeAid/139580/DH/SER/BA 

2. Date of publication 

02/11/2018 

3. Programme title 

Annual Action Programme for Bosnia and Herzegovina for the year 2017 – Objective 2 

4. Contracting authority 

European Union, represented by the European Commission on behalf of and for the account of  
   Bosnia and Herzegovina.  

5. Reason for cancellation 

 Irregularities in the procedure, more specifically clarifications were not published on the 
website of DG International Cooperation and Development within the deadline (at least 5 days 
before the deadline). 

 

Notes: 

Should a new tender procedure be launched for this project, a new contract notice will be published. 
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