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SERVICE PRIOR INFORMATION NOTICE 

 

Conceptual design and preliminary studies for railway on SEETO Route 9a, 

Tuzla - Zvornik 

 

Location - Western Balkans; Bosnia and Herzegovina; Entity Federation of 

Bosnia and Herzegovina and Entity Republika Srpska 

Tender no EC/BiH/TEN/20/014 

1. Publication reference 
EuropeAid/140880/DH/SER/BA 

2.  Procedure 

Restricted 

3.  Programme title 

Annual Action Programme for Bosnia and Herzegovina for the year 2017 – Objective 2 

4.  Financing 

B2020-22.020102 

5.  Contracting Authority 

European Union, represented by the European Commission on behalf of and for the account of the 

partner country Bosnia and Herzegovina 

6.  Nature of contract 

Global price 

7.  Contract description 

This assignment concerns preparation of conceptual designs / preliminary solutions and related 

preliminary studies for overhaul and reconstruction of existing railway sections on the SEETO 

Comprehensive Network railway Route 9a: Tuzla - Zvornik and Tuzla - Tuzla International Airport. 

The results to be achieved by the contractor shall include, but not necessarily be limited to: 

 Railway section Tuzla - Zvornik: 

a) Preliminary solutions / conceptual designs; 

b) Preliminary studies for overhauling / reconstruction / modernisation of the railway section 

Tuzla-  Zvornik; 

c) Technical guidelines and specifications needed for compilation of tender dossier for 

preparation of preliminary and main design and related studies for construction of overhaul / 

reconstruction / construction interventions. 

 Railway section Tuzla – Tuzla international Airport:  

a) Preliminary solutions / conceptual designs; 
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b) Preliminary studies for overhauling / reconstruction / modernisation of the railway section 

Tuzla international Airport; 

c) Technical guidelines and specifications needed for compilation of tender dossier for 

preparation of preliminary and main design and related studies for construction of overhaul / 

reconstruction / construction interventions. 

To meet the objectives of the project, design of more substantial interventions may be required, such 

as interventions on reconstruction of tunnel Križevići and potential re-location of Tuzla passenger 

station. 

8.  Indicative budget 

EUR 480,000 

9.  Intended timing of publication of the contract notice 

September 2020 

10.  Additional information 

N/a 

11.  Legal basis
1
 

Regulation (EU) N°236/2014 of the European Parliament and of the Council of 11 March 2014 

laying down common rules and procedures for the implementation of the Union's instruments for 

financing external action and Regulation (EU) N° 231/2014 of the European Parliament and the 
of the Council of 11 March 2014 establishing an Instrument for Pre-accession Assistance (IPA 

II). 

 

Remarks: 
There must be a minimum period of 30 calendar days between the publication of this prior 

information notice and the publication of the corresponding contract notice. 

No applications or requests for information should be sent at this stage. 

                                                
1 Please state any specificity that might have an impact on rules on participation (such as geographic or thematic or 

long/short term). 


